STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 25/ 04 I'N SAN MATEO COUNTY NEAR WOCDSI DE 05/ 26/ 04
CONTRACT NUMBER 04- 2R2804 FROM 1.5 KM SOUTH OF CANADA ROAD CONTRACT CODE 'D '
LOCATI ON 04- SM 280- R5. 6/ 9. 6 UNDERCRGCSSI NG TO 0. 3 KM NORTH OF 24 CONTRACT | TEMS

RANCHO PULGAS ROAD UNDERCRGOSSI NG
RESURFACE EXI STI NG H G-MAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 9 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 6 ENG NEERS EST 1, 458, 000. 00 AMOUNT OVER 6, 546. 00 PERCENT OVER EST 0. 45
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 464, 546. 00 3 O GRADY PAVI NG | NC 650 966-1926 CC PREF CLAI MED
00201696
2513 WYANDOTTE ST FAX 650 966-1946
MOUNTAI' N VI EW CA 94043
2 1, 483, 380. 00 4 PAVEX CONSTRUCTI ON DI VI SI ON 831 768-2700 CC PREF CLAI MED
00000022
330 BLOMQUI ST ST FAX 831 768-2711
REDWOCD CI TY CA 94063
3 1, 536, 603. 00 2 C F ARCHI BALD PAVI NG | NC 650 364-3045 CC PREF CLAI MED
00267077
P O BOX 37 FAX 650 366-8777
REDWOCD CI TY CA 94064
4 1,557, 716. 29 6 G BORTOLOTTO AND CO 650 595-2591 CC PREF CLAI MED
00397341
580 BRAGATO ROAD FAX 650 595-0718
SAN CARLCS CA 94070
5 1, 598, 380. 00 5 O C JONES AND SONS | NC 510 526-3424 CC PREF CLAI MED
00759729
1520 FOURTH STREET FAX 510 526-0990
BERKELEY CA 94710
6 1, 622, 222. 00 1 DE S| LVA GATES CONSTRUCTI ON 925 829-9220 CC PREF CLAI MED
00704195
P O BOX 2909 FAX 925 803-4263

DUBLI N CA 94568



04- 2R2804 Bl D245

04- SM 280- R SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 25/ 04 05/ 26/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 GAGLI ASSO TRUCKI NG TRUCKI NG ( PARTI AL)
SANTA CLARA CA

GLOBAL ENVI RONMENTAL NETWORK WATER PCLLUTI ON CONTRCL PROGRAM AND LEAD COWPLI ANCE PLAN
FOUNTAI N VALLEY CA

LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA

RCSI CRACK SEALI NG
SANTA ANA CA

TAKAKO TRAFFI C CONTRCL TRAFFI C CONTROL ( PARTI AL)
MOUNTAI N RANCH CA

UNI TED RENTALS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA



04- 2R2804 Bl D245

04- SM 280- R SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 25/ 04 05/ 26/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ABSL GRI NDI NG ( PARTI AL)
HAYWARD CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
CONTRACTORS CHEM CAL | NC CRACK SEALI NG
HAYWARD CA
GLOBAL ENVI RONMENTAL NETWORK STORM WATER POLLUTI ON PREVENTI ON PROGRAM
FOUNTAI N VALLEY CA
TAKAKO TRAFFI C CONTRCL TRAFFI C CONTROL ( PARTI AL)
MOUNTAI N RANCH CA
UNI TED RENTALS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GAGLI ASSO TRUCKI NG TRUCKI NG

SANTA CLARA CA

GLOBAL ENVI RONMENTAL NETWORK | NC
FOUNTAI N VALLEY CA

LANE SAFETY COVPANY | NC
BENI Cl A CA

LI NEAR OPTI ONS | NC
MENLO PARK CA
CONTI NUED ON NEXT PAGE

WATER PCOLLUTI ON CONTRCL PROGRAM

TRAFFI C CONTROL

STRI PI NG



04- 2R2804 Bl D245

04- SM 280- R SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 25/ 04 05/ 26/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 O LTECH I NC EMULSI ONS
RCSI CRACK SEAL
SANTA ANA CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS
FAI RFI ELD CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 BAYWOOD ENVI RONMVENTAL SERVI CE WATER PCLLUTI ON CONTRCL PROGRAM LEAD COVPLI ANCE PROGRAM
SAN RAFAEL CA
CAL SAFETY TRAFFI C CONTROL ( PARTI AL)
FREMONT CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
H L TRUCKI NG VARI QUS | TEMS
SAN JOSE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

323 COMVERCI AL STREET
SAN JOSE CA



04- 2R2804 Bl D245

04- SM 280- R SUMMARY OF REMAI NI NG BI DDERS PAGE 5

05/ 25/ 04 05/ 26/ 04

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ABSL PAVEMENT GRI NDI NG ( PARTI AL)
HAYWARD CA
A C DI KE COVPANY SHOULDER BACKI NG ( PARTI AL)
LI NCOLN CA
C F GAGLI ASSO TRUCKI NG HAULI NG
SANTA CLARA CA
GRANI TE ROCK PAI NT BI NDER ( PARTI AL)
REDWOOD CI TY CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
RCSI CRACK SEALI NG
SANTA ANA CA
UNI TED RENTALS CONSTRUCTI ON AREA SI GNS AND LANE CLOSURES ( PARTI AL)
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CHRI SP COVPANY STRI PI NG

CONTI NUED

FREMONT CA

GLOBAL ENVI RONMENTAL NETWORK

FOUNTAI N VALLEY CA

KENTS O L SERVI CE
STOCKTON CA
ON NEXT PAGE

TEMPORARY MARKERS ( PARTI AL)

EMULSI ON AND PAI NT BI NDER



04- 2R2804 Bl D245

04- SM 280- R SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 25/ 04 05/ 26/ 04
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 RCSI CRACK SEAL
SANTA ANA CA
UNI TED RENTALS CONSTRUCTI ON AREA SI GNS

SAN JOSE CA



04- 2R2804 Bl D245

04- SM 280- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 25/ 04 05/ 26/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 155, 000. 00* 155, 000. 00
5 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 15, 100 1.10 16, 610. 00
6 032844 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 11, 800 2.20 25, 960. 00
( YELLOW
7 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 20 22.00 440. 00
8 150722 REMOVE PAVEMENT MARKER EA 14, 400 1. 00 14, 400. 00
9 032845 ADJUST MANHOLE COVER TO GRADE EA 2 500. 00 1, 000. 00
10 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2, 680 4.00 10, 720. 00
11 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4, 000. 00* 4, 000. 00
12 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 450 50. 00 22, 500. 00
13 374206 SEAL RANDOM CRACKS LNKM 60 100. 00 6, 000. 00
14 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 250 270. 00 67, 500. 00
15 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 16, 000 60. 00 960, 000. 00
16 390107 ASPHALT CONCRETE ( LEVELI NG) TONN 1, 000 63. 00 63, 000. 00
17 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 80 670. 00 53, 600. 00
18 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 20 33.00 660. 00
19 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 24, 300 . 65 15, 795. 00
20 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1,170 1.10 1, 287. 00
21 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 970 1.10 1,067. 00
(BROKEN 3.66 M- 0.92 M
22 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 340 .55 187. 00
(BROKEN 5.18 M- 2.14 M
23 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 10, 500 1.90 19, 950. 00
24 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 900 3.30 12, 870. 00

TOTAL 1, 464, 546. 00
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04- 2R2804

04- SM 280- R
05/ 25/ 04
SECOND

Bl D AMOUNT
1, 000. 00* 1000. 00
5, 000. 00* 5000. 00
20, 000. 00* 20000. 00
148, 700. 00* 148700. 00
1.60 24160. 00
2.30 27140. 00
50. 00 1000. 00
1.60 23040. 00
1, 000. 00 2000. 00
7.00 18760. 00
2, 000. 00* 2000. 00
50. 00 22500. 00
1,100. 00 66000. 00
350. 00 87500. 00
53. 00 848000. 00
80. 00 80000. 00
550. 00 44000. 00
65. 00 1300. 00
.90 21870. 00
3.00 3510. 00
2.50 2425. 00
1.00 340. 00
1.80 18900. 00
3. 65 14235. 00
1, 483, 380. 00

SUMMARY

OF REMA/
THI RD
Bl D AMOUNT

2, 000. 00* 2000
15, 000. 00~ 15000.
6, 000. 00* 6000.
140, 000. 00* 140000.
1.00 15100.
2.50 29500.
20. 00 400.
1.10 15840.
400. 00 800.
4.00 10720.
1, 000. 00* 1000.
42.50 19125.
1, 200. 00 72000.
340. 00 85000.
57. 00 912000.
120. 00 120000.
465. 00 37200.
35. 00 700.
.70 17010.
1.10 1287.
1.10 1067.
.60 204.
2.00 21000.
3.50 13650.
1, 536, 603. 00

FOURTH
Bl D AMOUNT

1, 400. 00* 1400
1, 400. 00~ 1400.
6, 500. 00* 6500.
169, 169. 69* 169169.
1.71 25821.
2.46 29028.
52.50 1050.
1.69 24336.
400. 00 800.
4.29 11497.
1, 800. 00* 1800.
41. 00 18450.
1.00 60.
291. 08 72770.
63. 97 1023520.
67.67 67670.
450. 00 36000.
69. 55 1391.
. 96 23328.
3.21 3755.
2.67 2589.
1. 07 363.
1.89 19845.
3. 89 15171.
1,557,716. 29

Bl D245
PAGE 8
05/ 26/ 04
FI FTH
Bl D AMOUNT
500. 00* 500
15, 000. 00~ 15000.
6, 000. 00* 6000.
247, 000. 00* 247000.
1.00 15100.
2.00 23600.
20. 00 400.
1.00 14400.
1, 200. 00 2400.
13. 00 34840.
1, 500. 00* 1500.
58. 00 26100.
25.00 1500.
260. 00 65000.
62. 00 992000.
70. 00 70000.
450. 00 36000.
30. 00 600.
.60 14580.
1.00 1170.
1.00 970.
.50 170.
1.70 17850.
3. 00 11700.
1, 598, 380. 00



04- 2R2804 Bl D245

04- SM 280- R SUMMARY OF REMAI NI NG BI DDERS PAGE 9
05/ 25/ 04 05/ 26/ 04
| TEM SI XTH
Bl D AMOUNT

1 100. 00* 100. 00
2 100. 00* 100. 00
3 5, 000. 00* 5000. 00
4 584, 969. 00* 584969. 00
5 1.40 21140. 00
6 2.00 23600. 00
7 40. 00 800. 00
8 1.50 21600. 00
9 1, 000. 00 2000. 00
10 17. 00 45560. 00
11 1, 000. 00* 1000. 00
12 50. 00 22500. 00
13 900. 00 54000. 00
14 300. 00 75000. 00
15 40. 00 640000. 00
16 70. 00 70000. 00
17 1.00 80. 00
18 60. 00 1200. 00
19 .80 19440. 00
20 2.70 3159. 00
21 2.20 2134.00
22 1.00 340. 00
23 1.60 16800. 00
24 3.00 11700. 00
TOT 1,622, 222. 00



